
Contract No.: EP-C-09-020 
Work Assignment: W A 2-10 

1. Title: NPDES Vessel Regulatory Considerations 

2. Work Assignment Manager: Ryan Albert 
Office of Wastewater Management 
OW/OWM/WPD/IB, 4203M 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Tel: (202) 566-0763 
Fax: (202) 566-6392 
E-mail: albert.ryan@epa.gov 

Alternate Work Assignment Mgr: Robin Danesi 

3. Level of Effort: 

4. Period of Performance: 

Office of Wastewater Management 
OW/OWM/WPD/IB, 4203M 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Tel: (202) 566-1846 
Fax: (202) 566-6392 
E-mail: danesi.robin@epa.gov 

7155 hours 

Date of issuance through February 29, 2012 

5. General Work Assignment Requirements: 

A. Confidential Business Information: The Contractor will, at all times, adhere to 
Confidential Business Information (CBI) procedures, including those 
requirements listed at 40 CFR Part 2, when handling industry information that 
the EPA Work Assignment Manager (W AM) identifies at CBI. When noted as 
necessary by the EPA W AM, the Contractor will manage specified reports, 
documents, and other materials, as well as specified draft documents developed 
under this WAin accordance with the procedures set forth in its "Security Plan 
for Handling Confidential Business Information Under the Clean Water Act 
(CWA)," dated March 5, 2004 or its successor approved plans. 

B. Identification as Contracting Staff: To avoid the perception that Contractor 
personnel are EPA employees, Contractor personnel shall be clearly identified 
as independent Contractors of EPA when participating in events with outside 
parties and visiting field sites. When speaking with the public the Contractor 
should refer all interpretations of policy to the EPA W AM. 
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C. Limitation of Contractor Activities: The Contractor shall submit drafts of all 
deliverables to the EPA W AM and alternate EPA W AM for review. The 
Contractor shall incorporate all EPA W AM comments into the final 
deliverables, unless otherwise agreed upon by the EPA W AM. The Contractor 
shall adhere to all applicable EPA management control procedures as 
implemented by the EPA Contracting Officer {CO), Project Officer (PO), and 
WAM. 

D. Compliance with Section 508 Requirements: Section 508 of the Rehabilitation 
Act mandates that all Federal departments and agencies make electronic and 
information technology accessible to individuals with disabilities. This includes 
all individuals with disabilities wishing to access Federal information. EPA is 
committed to making every possible effort to ensure that all electronic and 
information technology developed, procured, maintained, or used by EPA is 
accessible to all persons with disabilities. Consequently, according to the 
contract clause "EPAAR 1552.2119-79: Compliance with EPA Policies for 
Information Resources Management," all deliverables submitted by the 
Contractor shall be compliant with the Section 508 requirements. 

E. Travel: When travel outside of the local area becomes necessary in support of 
this W A, a travel authorization must be submitted to and approved by the EPA 
W AM and the EPA Project Officer prior to the travel taking place. All travel 
shall be in accordance with FAR 31.205-46. 

F. Draft and Deliverable format: All memos, draft comments, summaries and 
responses are to be provided electronically in Microsoft Word and/or Excel. 
The Contractor shall clearly specify the methods, procedures, considerations, 
assumptions, relevant citations, data sources and data that support their 
conclusions. EPA will review all outputs in draft form, and the Contractor shall 
incorporate the changes specified by EPA prior to providing a final version. All 
final materials, e.g., memos, tables, spreadsheets, etc. are to be prepared only 
after incorporating comments on draft documents provided by the EPA W AM. 

Task 1: Project Management 
The cCntractor shall prepare a work plan within 21 calendar days of receipt of W A. The 
work plan shall present the technical approach by task; the project schedule and 
deliverables; staffing details; level of effort by task, staff member, and professional labor 
mix; and the estimated budget. 

The Contractor 'shall provide electronic copies of the monthly progress reports to the EPA 
Project Officer (PO) and W AM. Each progress report shall describe the technical work 
and expenditures for the same time period as the corresponding invoice. The reports shall 
list by task the amount of work completed and include a table of hours by personnel for 
each task. The reports also shall identify any problems or difficulties. Quarterly, the 
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reports shall include a QA section that summarizes QA steps taken in the performance of 
work during the reporting period. 

The Contractor shall submit an email that proposes a standardized naming convention 
and version control for all deliverables associated with theW A. This system will ensure 
that deliverables are clearly named and dated and that the sequence of versions of a 
document is clear. The EPA W AM will review the email and then provide the contractor 
with written notification of approval or edits that need to be made. After receiving 
notification of approval the contractor shall use this standardized convention for all 
deliverables associated with the work assignment(s). 

The Contractor shall immediately notify the EPA W AM by telephone of any problems 
that may impede performance, along with any corrective actions needed to solve the 
problems. 

Task 1 - Deliverables: 
1 - 1.0- Work plan and budget: Within 21 days of receipt of work assignment 

1 - 2.0- Progress/budget reports: Included in the Monthly Technical and Cost 
Progress Report 

.L - 3.0 -Problem report: Contractor shall notify the EPA W AM immediately 
upon discovery of a problem. 

Task 2: Provide Technical Support to development of EPA's Vessel General 
Permitting Program 
Due to a 2006 court order, EPA began permitting incidental vessel discharges from many 
vessels on February 6, 2009. The 2008 Vessel General Permit (VGP) regulates 
discharges incidental to the normal operation of vessels operating in a capacity as a 
means of transportation. The VGP includes general effluent limits applicable to all 
discharges; general effluent limits applicable to 26 specific discharge streams; narrative 
water-quality based effluent limits; inspection, monitoring, recordkeeping, and reporting 
requirements; and additional requirements applicable to certain vessel types. As EPA 
develops its next generation of permits, the Agency needs support developing appropriate 
permit terms and conditions. 

The Contractor shall support EPA's development oftechnical and factual materials for 
EPA use in implementing its Vessel General Permitting Program. This support will 
primarily be focused around developing background information and effluent limits for 
the Vessel general permit, but may also include conducting research for other vessel 
related discharge issues. 

Subtask 2A: The Contractor shall support the development of potential permit limits for 
the 26 or more different categories of vessel discharges (e.g. oily water separators, 
graywater systems, ballast water systems, fish hold effluent discharges). The contractor 
shall conduct literature reviews, develop background materials, research technologies, 
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and work with industry experts and government officials to develop a solid foundation 
for instituting national permit limits. After reviewing these sources of information, the 
contractor shall prepare several I 0- 50 page techriical memoranda (plus appendices with 
relevant data) describing the sources of information, key findings from those sources, 
technological capabilities and efficacy, cost information where relevant, and what 
conclusions, if any, can be drawn from this information. Once final, these memoranda 
shall be of sufficient quality to place in the docket and serve as part ofthe administrative 
record for decision making. Subject areas to be researched include, but will not be 
limited to: 

1. Oily water separator treatment technologies; 
2. Graywater treatment technologies (in:cluding graywater treatment technologies 

that treat both graywater and sewage); 
3. Fish Hold Effluent Management Practices; 
4. Exhaust Gas Scrubber washwater mitigation measures; 
5. Availability of "environmentally friendly" cleaners and de greasers (e.g., toxics, 

phosphate free, biodegradable); 
6. Availability and efficacy of various anti-foulant hull coatings; 
7. Aqueous Film Forming Foam (AFFF) alternatives (including efficacy of those 

alternatives in fighting fires) and when AFFF is required; and 
8. Other discharge types as appropriate. 

Within 14 days of receiving written technical direction from the EPA W AM to proceed, 
the contractor shall submit an annotated outline of the technical memorandum and 
appendices identifying the information, conceptual approaches, and analyses, and scope 
of issues to be addressed in the technical memorandum. After approval by the EPA 
W AM, the Contractor shall prepare and submit a draft version of the technical 
memorandum within 28 days. The Contractor shall submit the final memoranda within 
14 days of receiving technical comments from the EPA W AM. 

Subtask 2A- Deliverables: 
2A - 1.0 - Draft discharge types and systems memoranda: The Contractor shall 
provide draft technical memoranda describing different discharge types and 
systems. The number of technical memoranda will be between 6 to 15 documents. 
The kinds of information and format of the draft memoranda and the number of 
draft memoranda will be determined by the W AM after discussion between the 
W AM and contractor. 

2A - 2.0 - Final discharge types and systems memoranda: The Contractor shall 
provide final technical memoranda describing different discharge types and 
systems. The number of technical memoranda will be between 6 to 15 documents. 
The number of final technical memoranda will be determined by the EPA W AM 
after discussion between the EPA W AM and contractor. 

Subtask 2B: Permit and Factsheet Language Development Support 
The Contractor shall support EPA in developing permit and factsheet language by 
preparing memoranda on specified topic areas for which EPA needs a better 
understanding of the regulated universe or other domestic and/or international regulation. 
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For instance, the contractor may be asked to prepare a memorandum on certain vessel 
types or classes and how they may be similar or differ to other classes. 

Within 14 days of receiving technical direction from the EPA W AM to proceed in a 
specific area, the contractor shall submit a draft version of the draft memorandum. The 
contractor shall submit the final memoranda within 14 days of receiving technical 
comments from the EPA W AM. 

Subtask 2B- Deliverables: 
2B - 1.0 -Draft VGP development memoranda: The Contractor shall provide 
draft technical memoranda describing VGP development. The number of 
technical memoranda will be between 0 to 15 documents. The kinds of 
information and format of the draft memoranda and the number of draft 
memoranda will be determined by the EPA W AM after discussion between the 
EPA W AM and contractor 

2B - 2.0 - Final VGP development memoranda: The Contractor shall provide 
final technical memoranda describing VGP development. The number of 
technical memoranda will be between 0 to 15 documents. The number of final 
technical memoranda will be determined by the EPA W AM after discussion 
between the EPA W AM and contractor. 

Subtask 2C: Ballast Water Data Evaluation 
The Contractor shall support EPA in responding to ballast water data reports produced by 
the National Academy of Sciences and EPA's Science Advisory Board. The work for 
this subtask will start in this period of performance, with the vast majority continuing to 
the next period of performance. 

Upon receiving technical direction from the EPA W AM, the Contractor shall prepare a 
plan for supporting EPA in its risk management decisions. Based upon the reports, the 
contractor may be required to conduct modeling activities using either Population 
Viability Analysis models, Diffusion models, or other approaches. Any results from 
these models will be used to inform EPA's decision making for establishing Ballast 
Water Limits. 

Additionally, the Contractor may be requested to gather supplementary data to fill in gaps 
in EPA's Science Advisory report on data availability. This supplemental data will 
generally focus on costs of systems and manufacturing capabilities from companies. If 
supplementary data is requested a record or email from the Contractor to the EPA W AM 
stating the volume and kinds of data gathered which has be agreed upon shall be sent to 
the EPA WAM. 

Subtask 2C- Deliverables: 
2C - 1.0 - Technical Memorandum: One technical memorandum discussing 
modeling results and any supporting model output. A fully developed model and 
framework to run future iterations of that model (e.g., developed code). Up to 3 
technical memoranda discussing elements of ballast water treatment availability. 
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Subtask 2D: Review Coast Guard Response to Comments 
The Contractor may provide support by reviewing portions of the US Coast Guard 
comments on ballast water rulemaking. The contractor shall review these comments 
looking for specific subject areas. Using resources provided by EPA, possibly including 
contract indices, the contractor shall work with USCG staff and the documents to search 
for specific subject areas which may overlap with the VGP, specifically in regards to 
Coast Guard comments on technological availability of systems and references to the 
Vessel General Permit. 

Subtask 2D - Deliverables: 
2D - 1.0- Technical Memorandum: The Contractor shall develop up to 3 
memoranda summarizing and referencing key comments in the Coast Guard's 
response document. 

Task 3: Provide technical support to EPA in development of the Small Boat 
and Commercial Fishing Vessel General Permit (sVGP) 
On July 31,2008, Senate billS. 3298 (PDF) (3 pp, 63K) was signed into law (P.L. Nq. 
110-299). This law generally imposes a two-year moratorium during which time neither 
EPA nor states can require NPDES permits for discharges incidental to the normal 
operation of commercial fishing vessels and other non-recreational vessels less than 79 
feet. Among other things, the moratorium does not apply to ballast water. P.L. 110-299 
also directed EPA to conduct a study of vessel discharges and issue a report to Congress. 
This report was finalized in August 2010. The moratorium for these vessels was 
extended until December 2013. 

The CW A authorizes civil and criminal penalties for violations of the prohibition against 
the discharge of a pollutant without a permit, and also allows for citizen suits against 
violators. These types of discharges pose unique challenges, because vessels are highly 
mobile and the vessel universe is extremely diverse. In order to address the ramifications 
of the Court's ruling, EPA is ex.ploring the available options, including finalizing the 
sVGP. EPA wil11ikely do so as a completely separate permit under the same timeline as 
the next reissuance of the VGP. 

Any elements of this task and subtask may be turned on only by written technical 
direction of the EPA W AM. 

Subtask 3A: Review Comments in the EPA's Response to Comment Document for 
the VGP 
The Contractor shall provide reviewing services of the Response to Comment document. 
All comments need to be reviewed for whether they a) discuss commercial fishing 
vessels, b) discuss vessels less than 79 feet, or c) discuss burden or recordkeeping for 
small or unmanned vessels. 

The Contractor shall extract selected comments from the responses. Selected comments 
should be extracted from the response to comment document (with existing EPA 
comments) and placed into a word· document. The new document should keep the same 
format and organization as the existing VGP response to comment document. If this 
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document is more than 100 pages, the Contractor shall separate into smaller modules to 
ease distribution. 

Subtask 3A- Deliverables: 
3A- 1.0- Response documents: Within 14 days ofbeing given written technical 
direction by the EPA W AM, the Contractor shall provide a finished extract of the 
key responses for the Response to comment documents. 

Subtask 3B: Provide Technical Support in Compiling, Analyzing and Developing a 
new Response to Comment Document 
After review of comments by EPA, the Contractor shall support EPA in preparing 
responses to these comments as requested by the EPA W AM. Contractor shall 
coordinate drafting of responses with existing EPA VGP and based upon technical 
direction from EPA. These comments will be used to justify appropriate logical 
outgrowth in finalization of the sVGP. 

Subtask 3B- Deliverables: 
3B - 1.0 - Comment Response document: Within 14 days of being assigned 
specific comments, the Contractor shall draft responses to those comments. If the 
draft responses should exceed 50 pages in length, the responses will be due within 
21 days of being assigned. If they should exceed 100 pages, the responses shall 
be due within 28 days of being assigned. 

3B - 2.0 - Final Response document: Within 7 days of receiving comments from 
the EPA W AM, the Contractor shall provide the final response document. 

Subtask 3C: Permit and Factsheet Language Development 
The Contractor shall support EPA in developing permit and factsheet language by 
preparing technical memoranda on specified topic areas or developing specific permit 
and factsheet language. For instance, the contractor may be asked to prepare a 
memorandum on fishing vessel BMPs which can be supported by the response to 
Comment document. 

Subtask 3C- Deliverables: 
3C - 1.0 - Technical Memorandum: The Contractor shall provide up to 10 
technical memoranda, produced on subjects related to the sVGP development. 

Task 4: Provide Technical Support in the Completion of a Biological 
Evaluation (BE) under the Requirements of the Endangered Species Act (ESA) for 
the sVGP and/or the next issuance of the VGP 
In consultation with the Services (NOAA and Fish and Wildlife Service (FWS)), EPA 
will need to determine whether we should pursue informal or formal consultation on the 
s V GP. If formal consultation is required, the contractor will be requested to support EPA 
in adapting their May 2008 Biological Evaluation (BE) for use with this consultation. 

EPA will likely need to conduct formal consultation on the next issuance of the VGP. In 
consultation with the Services, EPA will develop a modified version of its May 2008 
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draft Biological Evaluation for the next issuance of the VGP. The contractor shall begin 
laying the foundation for a biological evaluation. 

Subtask 4A: Support the Development of a Modified Biological Evaluation (BE) 
Using the 2008 BE as a basis, the Contractor shall support the development of a modified 
BE for theVGP and/or sVGP under Section 402.14(c) of the ESA regulations. The 2008 
BE already discusses: 

1. A description of the specific area that may be affected by the action. 
2. A description of any listed species or critical habitat that may be affected by 

the action. 

The Contractor shall support in updating: 
1. A description of the action to be considered. 
2. A description of the manner in which the action may affect any listed 

species/critical habitat and analysis of any cumulative effects. 
3. Relevant reports, including any environmental impact statement, 

environmental assessment, or biological assessment prepared. 
4. Any other relevant available information on the action, the affected listed 

species/critical habitat 

The Contractor shall support in preparation of a draft letter requesting formal consultation 
and shall support in modification of the BE. The Contractor shall collect the additional 
information if needed to complete the BE in accordance with section 404.14( c) 
requirements. 

Subtask 4A- Deliverables: 
4A - 1.0 - Consultation Letter: The Contractor shall provide a draft letter 
requesting formal consultation from NOAA and Fish and Wildlife Service 
(highlighting the 6 criteria under ESA) 30 days after receipt of the Draft sVGP. 

4A- 2.0- Consultation Letter Re-Draft: The Contractor shall provide a revised 
draft due 21 days after receiving comments from the EPA W AM. 

4A- 3.0 -Draft Biological Evaluation: The Contractor shall provide a modified 
draft BE consisting of a thorough outline and developed bibliography to the EPA 
W AM for EPA review and Services input 15 days after the contractor receives the 
draft sVGP. A revised document must be resubmitted within 14 days of receiving 
comments. The draft BE document shall be submitted 30 days after the contractor 
receives written approval ofthe draft BE outline and bibliography from the EPA 
WAM. 

4A - 4.0 - Final Biological Evaluation: The Contractor shall provide the final BE 
document within 15 days of receiving written approval from the EPA W AM on 
the draft biological evaluation document. 
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Subtask 4 B: BE Information Collection and Issues Development 
Using the 2008 BE as a basis, the Contractor shall support the development of a modified 
BE for the VGP under Section 402.14(c) ofthe ESA regulations (See discussion under 
Subtask A). In development of the BE, the contractor shall support in the collection of 
additional information if needed to complete the BE in accordance with section 404.14( c) 
requirements, and in consultation with the Services. EPA plans to meet with the Services 
in late 2011 and discuss the revised approach for consultation. The Contractor shall 
support EPA in its efforts to obtain the Services agreement on consultation and shall 
provide support conducting key research as needed. 

Subtask 4B- Deliverables: 
4B- 1.0- Outline for Biological Evaluation: Within 30 days of the first meeting 
with the Services, the contractor shall prepare an updated outline for how to 
prepare the next BE. 

4B - 2.0 - Technical Memorandum: Between 1-5 technical memorandum on 
specific issues related to the consultation which will support EPA and the 
Services in reaching consensus on how best to conduct the BE. 

Task 5: Coordination with States for their 401 Certification procedures and 
conditions and their Coastal Zone Management Reviews 
As part of the issuance of an NPDES permit, EPA must obtain 401 certification from 
states or states must waive 401 certification for a permit to be valid in those states waters. 
Additionally, EPA must work with the States on their Coastal Zone Management Review. 
To reduce the potential for conflicting conditions between States, and provide 
stakeholders with a greater chance for meaningful participation in a State's 
401 certification process, EPA plans to make the following improvements to the "process" 
of State 401 certification of the next VGP and may implement such practices for the 
sVGP: 

To provide sufficient time for public participation and for the States to coordinate 
their certifications (as appropriate), EPA could, consistent with 40 CFR § 
124.53(c) (3) ("unusual circumstances" provision), provide States with an initial 
6-month (instead of 60-day) time frame to provide their 401 certifications, denials 
or waivers to EPA. 

For the VGP, EPA requests for 401 certifications would be made contemporaneously 
with or soon after publication of the draft permit. For the sVGP, the timing of the 
requests for 401 certifications depends upon how EPA proceeds with finalizing this 
permit. 

Subtask SA: On a Region-by-Region or national basis, following issuance of the next 
sVGP or VGP, EPA will facilitate coordination among the States and Tribes by 
conference call or other arrangement as to the development of their 401 certification 
conditions. This would serve as an opportunity for EPA to explain to States the basis and 
support for the federal permit conditions and to allow States to share their concerns and 
potential approaches for addressing such concerns. 
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The Contractor shall support EPA by maintaining a contact list, status ofVGP 401 
certification, taking notes on calls or at meetings, and providing other support as needed. 

Subtask SA- Deliverables: 
SA- 1.0 -Develop and maintain 401 Certification status list 
The Contractor shall compile and update a list of contacts and status of VGP 401 
Certification status. 
SA- 2.0- Facilitate conference calls 
The Contractor shall support in the arrangement of up to 3 conference calls with 
the States and Tribes to assist them in the development of 401 Certifications. 

Subtask SB: Organize National EPA/State Meeting on the Next VGP and 401 
Certification 
As part of this process, EPA may organize a national meeting. This meeting may be a 
face-to-face meeting or a large webinar. Similarly to Sub task SA, it would allow EPA to 
explain to States in greater detail the basis and support for the federal permit conditions 
and to allow States to share their concerns and potential approaches for addressing such 
concerns. 

If the meeting is face to face, it would likely be held in government conference space in a 
Major American city for approximately 2S-SO participants. The contractor would be 
responsible for providing logistical support, which could include arranging the Agenda, 
planning local meeting logistics, taking notes, and providing other support as needed. 

Subtask SB - Deliverables: 
SB- 1.0- Secure Meeting Facility: If it is determined that a public meeting is 
necessary, the contractor shall secure a facility and provide logistical support for 
approximately 20-2S participants. Logistical information (i.e. hotel and equipment 
costing information, etc) shall be provided to EPA within 2 weeks after meeting 
sites have been selected. 

SB- 2.0- Meeting logistical support: The Contractor shall provide onsite 
logistical support for the public meeting to include; Agenda, note taking, and 
other support as necessary. Draft agenda and registration materials shall be 
delivered 2 weeks before the meeting. Meeting summaries shall be delivered 
within 2 weeks after the meeting. 

Subtask SC: To facilitate public and stakeholder access to, and participation in, the 
development of State and Tribe 401 certification provisions, EPA will make available a 
publicly accessible webpage or other mechanism the States can use to upload and share 
information on their proposed 401 certifications, including any conditions, and their 
public comment/hearings process, with information to be updated as final conditions are 
received from the States and Tribes. EPA will also post final state certifications on the 
EPA website within a specified time period after their receipt. 

The Contractor shall support EPA in tracking the status of states in their 401 certification 
process. The contractor shall develop a schedule or table to be used on this webpage or 
other tool to assist the public. The contractor shall also track draft and final401 
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certification documents, and support EPA in both managing them for the Agency's use 
and organizing them for public use. 

Subtask SC- Deliverables: 
5C- 1.0- Develop Webpage or other tracking tool for 401 Certifications: The 
Contractor shall develop a webpage or other tool for tracking of the 401 
Certifications status and hearing schedules. The Contractor shall also develop a 
schedule or table to assist the public in access of this information. 

Subtask SD: To facilitate EPA's Coastal Zone Management Review (CZMR), locate, 
for each state that has them, the State's enforceable coastal zone management policies, 
and identify the portions that are relevant to the VGP/sVGP. These policies shall be 
assembled in one place so that EPA can later add them to the VGP/sVGP administrative 
records. 

EPA conducted this review for the 2008 VGP. The contractor shall start the review with 
EPA's administrative record for the VGP, and identify where more current or detailed 
information may be available. 

Subtask SD - Deliverables: 
5D- 1.0- Update the CZMR documentation: Within 14 days of receiving 
technical direction from the W AM to proceed, the Contractor shall provide a 
review of the Administrative Record of the VGP and identify where more detailed 
information is necessary. The Contractor will then support EPA in locating and 
assembling the information so that it can be added to the administrative record. 

5D- 2.0 Bibliography of CZMR Documents: Within 21 days of receiving 
technical direction from the EPA W AM to proceed, the contractor shall submit a 
bibliography of the CZMA documents and outline for a memorandum (EPA has a 
bibliography for existing documents in the docket). Within 14 days of receiving 
comments from the EPA W AM, the contractor shall submit a draft memorandum 
summarizing the enforceable conditions for each state. Within 7 days of 
receiving technical comments from the EPA W AM, the contractor shall submit a 
final 5-15 page memorandum summarizing the enforceable conditions, (plus the 
bibliography), and deliver, via FTP site, CD, or other electronic means, copies of 
all documents used in the review. 

Task 6: Provide Technical Support in the "Completion o(a Regulatory 
Flexibility Act Analysis" like-analysis for the VGP. 
The purpose of this task is to further examine the market and non-market impacts to 
society from the options under the sVGP and/or VGP. This work will include 
quantification of the total additional market impacts incurred by those entities which must 
comply with any standards considered as part of these General Permit requirements. The 
analysis should note impacts that are additional costs above the baseline. The analysis 
should examine both the market impacts to permittees and to those sectors that supply 
controls. In other words, the analysis should include multiple sectors affected, where 
possible, since some sectors will incur negative costs and some will incur positive costs. 
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Further, this work will examine the potential distributional (economic) impacts on those 
complying with the requirements of this General Permit options under consideration 
considering the financial conditions of the particular sectors incurring those costs. 
Options for a non-quantitative characterization of the potential non-market impacts from 
compliance with the General Permit requirements under consideration will also be 
examined. This non-quantitative analysis should not be extensive, but rather an overview 
of the major potential non-market impacts. 

The Contractor shall quantify the incremental market impacts associated with the General 
Permit options under consideration according to the methodology laid out in the 
deliverables. The incremental market impacts shall be considered as those impacts that 
differ from the baseline. The baseline will be defined as what controls vessels must 
implement by all anticipated regulations as of the issuance date of the permit and those 
controls that vessels are currently implementing voluntarily. The incremental market 
impacts for each option under consideration shall be presented both as total annual 
impacts, as well as broken down by relevant category (e.g., vessel type, discharge type, 
etc.). The analysis will attempt to use a performance unit to define the level of pollutant 
reduction per unit cost: for instance kilograms of pollutant X reduced or percent 
likelihood that there will be a reduction in invasive species introduction. 

The EPA W AM anticipates the need for the contractor to produce two to three 
memoranda each approximately three pages in length. These memoranda would address 
specific issues that may arise during the development of the market impacts analysis. The 
specific content and deliverable dates will be provided to the contractor by the EPA 
W AM through written technical direction, when the need for a memorandum arises. 

The Contractor shall analyze the distributional (economic) impacts associated with the 
General Permit. As this General Permit is not a Federal regulation, a Regulatory 
Flexibility Analysis and a Small Business Regulatory Enforcement Fairness Act analysis 
are not required. However, the analysis should be presented in a format that can easily be 
converted to a regulatory flexibility screening analysis if such an analysis should be 
required in the future. This will include examining the nature and significance of the 
impacts of the General Permit options on those entities incurring costs. 

The W AM anticipates the potential for the Contractor to produce up to three memoranda 
each approximately three pages in length. These memoranda would address specific 
issues that may arise during the development of the economic impact analysis. The 
specific content and deliverable dates will be provided to the contractor by the W AM 
through written technical direction, when the need for a memorandum arises. 

The Contractor shall prepare a brief non-quantified characterization of the incremental 
non-market impacts associated with the General Permit options under consideration 
according to the methodology laid out in the deliverable from Task 2A and 2C. This 
characterization shall provide an overview of the nature and significance of potential 
impacts associated with the requirements under consideration for the General Permit. 
Preparation of this characterization shall require no more than 40 hours level of effort in 
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the work plan. The final product should be no more than 10 pages in length, unless 
specific technical direction is given by the EPA W AM to the contrary. 

The EPA W AM anticipates the need for the Contractor to produce two to three 
memoranda each approximately three pages in length. These memoranda would address 
specific issues that may arise during the development of the non-market analysis. The 
specific content and deliverable dates will be provided to the Contractor by the EPA 
W AM through written technical direction, when the need for a memorandum arises. 

Task 6- Deliverables: 
6 - 1.0 - Draft Market Analysis: Initial draft of market analysis for proposed 
permits within 60 days from receiving proposed permit(s). 
Revised analysis results within 14 days of receipt of comments from the EPA 
W AM on the draft results. 

6 - 2.0- Technical memorandum: Additional deliverables (2-6 memoranda) as 
needed at technical direction of the EPA W AM. 

6- 3.0- Revised Draft Market Analysis: Modified draft of the analysis based on 
final permit options as needed delivered within 21 days of written technical 
direction of the EPA W AM. 

Task 7: Support in the Management ofVessel Workgroup Meetings; Senior 
Management Briefing; and Outside Stakeholders Meetings. 
The Contractor shall support EPA with the development of briefing materials and 
logistics for meetings. 

Subtask 7 A: The Contractor shall participate in vessel workgroup meetings either via 
phone call or if local, at EPA Headquarters for the purpose of providing technical 
expertise and input, and scribing summary notes. The teleconferences/meetings may last 
up to 1 or 1 12 hours. 

Subtask 7A- Deliverables: 
7A- 1.0- Workgroup Meeting Summaries: Summaries from workgroup 
meetings. Electronic summaries will be sent to EPA within 5 days of workgroup 
meeting. 

Subtask 7B: Contractor shall prepare technical materials such as 1-2 page factsheets 
and power point presentations on permit conditions internal as well as external 
stakeholder meetings or briefings for senior management. Contractor shall assume 5 
internal/external stakeholder meetings within the Washington D.C. area will be required 
during the period of perforrilance. 

Subtask 7B- Deliverables: 
7B - 1.0 - Briefing Materials: Briefing materials due 5 days pnor to the 
stakeholder meeting. 

Subtask 7C: Contractor shall provide logistical support for one day outreach meeting in 
Washington D.C. The purpose of the meeting is to provide an opportunity for public 
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comment on the draft permit(s). EPA anticipates the attendance by 300 public and 
private sector stakeholders. The contractor shall secure the meeting location, conduct on­
line registration, develop the agenda, secure audio visual equipment and facilitate the 
meeting. For planning purposes the contractor shall assume the meeting will take place 
in May/June 2011, and will require two on-site staff. The contractor will not need to 
provide handouts; these will be prepared by EPA. Information on the agenda and other 
meeting requirements will be included in the Federal Register notice announcing the 
meeting, which EPA will also prepare. 

Subtask 7C - Deliverables: 
7C- 1.0- Provide Logistical Support: Logistical information (i.e. hotel and 
equipment costing information, etc) shall be provided to EPA within 2 weeks 
after meeting sites have been selected. Draft agenda and registration materials 
shall be delivered 2 weeks before the meeting. Meeting summaries shall be 
delivered within 2 weeks after the meeting. 

Task 8: Supporting Vessel Program Implementation and Outreach 
The Contractor shall support EPA's development of outreach materials and efforts in 
support of its vessel program. 

Task 8- Deliverables: 
8- 1.0- Technical Memorandum: Up to 10 technical memoranda discussing 
common questions or other implementation issues on topics assigned by the EPA 
W AM via written technical direction. 

8- 2.0- Develop Brochures: Up to 2 brochures for use on-line. Content and style 
will be assigned by the EPA W AM via written technical direction. 

Task 9: Develop the Quality Assurance Project Plan 
During option year 1 of the contract (EP-C-09-020), the Contractor prepared a Quality 
Assurance Project Plan (QAPP) documenting how quality assurance and quality control 
will be applied to the collection and use of environmental data. As requested by EPA, 
the contractor shall update the QAPP if necessary during this option year. 

The QAPP will be used to assure that any results obtained are of the type and quality 
needed and expected. The QAPP shall address the collection and use of wastewater 
sampling data, facility questionnaire data, any models to be used, and secondary data 
(including the acceptance criteria), and any new database management requirements. The 
QAPP must describe the controls to ensure high-quality data entry. The text ofthe QAPP 
also must explicitly reference tools that the contractor will use to document and review 
reproducibility and traceability, such as SOPs, check lists, and guidelines. The QAPP 
must include the tools as attachments for EPA's review and approval. In addition, the 
contractor shall document relevant QA activities in any major deliverable. 

Task 9- Deliverables: 
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• 

9 - 1.0 - Draft QAPP: A revised QAPP will be submitted within 30 days of 
request by EPA. 

9-2.0- Final QAPP: A final QAPP is due within 14 days from receipt ofEPA 
W AM's comments (which shall incorporate comments from the WPD QA 
officer). 

----l 
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